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ADDENDUM 002
REQUEST FOR BID
UBAWS BRIDGES
D611-118,119,120-RW Bridge Resurface

Bidders shall acknowledge receipt of Addendum 001 (ONE) by signing and including it with original
bid. The due date for receipt of this bid does not change by this Addendum. Accordingly, the
following clarifications, questions and answers are believed to be of general interest to all potential
bidders. All other terms and conditions remain unchanged and in full force.

Name and Title of Signer Name and Title of Department Authority
(Print or type)
Terri Mount

Sr. General Services Specialist

Bidder Signature Department of Transportation
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Signature of person authorized to sign| Authorizing Signature]
Date Signed: Date Signed:
3/4/2011

Question: On these UBAWS bridge deck overlay jobs that have more than one bridge deck,
can you pave more than one bridge deck per day. If time allowed, after you completed one
bridge deck, | was wanting to move to the next bridge and pave the surface in the same day.
For example on job D611-118-RW. Is this acceptable?

MoDOT Response: In response to the question above: For the Pike County UBAWS
projects (D611-118-RW, D611-119-RW and D611-120-RW), there are no specific work hour
restrictions outside of the general restrictions listed in the "Work Hours" sections of each of
these RFB's. Providing the contractor has completed all required incidental work necessary
for paving preparation, it may be possible for the contractor to pave on multiple locations
within a single day as long as proper coordination with the Engineer has been accomplished
per contract provisions.

THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH BID
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